Continuum Infotech

Statement of Work for Service Provider Agreement

WebXR learning Development

1.0 Background

Client intends to develop a WebXR learning experience comprising four environments, with an overall duration of approximately 30-35 minutes. Each environment will include up to 5 clickable interactive elements, followed by an assessment. The experience will leverage 360° videos and image-based interactivity.

Scope:

The scope of this engagement covers the design and development of a WebXR-based learning experience for Client employees.

The scope will include:

1. **WebXR Learning Experience**
    - Development of a WebXR-based learning experience comprising four distinct learning environments.
    - Each environment will be designed to support the intended learning objectives and provide an immersive learner experience.
    - The overall learning experience will be approximately 30- 35 minutes in duration.
    - The complete module will be developed based on the client approved storyboard (SB).
2. **Interactive Elements**
    - Incorporation of approximately up to 5 clickable interactive elements within each environment.
    - Development of appropriate interactions to enable learners to explore and engage with the learning content.
    - Implementation of relevant navigation and interaction functionality across the environments.
3. **Video and Image-Based Interactivity**
    - Integration of 360° video content within the learning experience, based on the content and assets provided by the client.
    - Incorporation of image-based interactive elements to support learner engagement and content exploration.
    - Placement and integration of videos and images within the relevant environments as per the approved learning flow.

4. **Assessment**
    - Development and integration of an assessment at the end of the learning experience.
    - Implementation of the assessment functionality, including learner navigation and completion requirements, based on the assessment content provided by client.
5. **Content Integration**
    - Integration of the approved learning content, videos, images, and other relevant assets provided by client.
    - Content will be implemented as provided by the client and aligned with the approved learning flow and environment design.
6. **Testing and Finalisation**
    - Functional testing of the WebXR learning experience to ensure that the environments, interactions, navigation, videos, images, and assessment function as intended.
    - Incorporation of agreed feedback received during the review cycle.
    - Finalisation and packaging of the learning experience for deployment.
7. **Final Output**
    - Delivery of the completed learning experience as an eLearning SCORM 1.2-compliant package for integration with the client's LMS.
    - Course language: UK English.
    - Training audience: Client employees.
8. **Compatible Browsers:**
    - Google Chrome
    - Safari
    - Microsoft Edge
    - Mozilla Firefox.
9. **Receivables from the Client**
    - Branding Guidelines
    - Approved Storyboard (SB)
    - 360° videos
    - Stock images
    - SME support whenever required for validations and approvals.

2.0 Work Description

- **Media Design:** Editing of client-provided videos, up to a maximum duration of 3 minutes.
- **Media Development:** Integrate the approved media and content into the WebXR tool.
- **QA & Reviews:** Conduct internal QA and incorporate feedback identified during the review cycles.
- **Client Feedback & Approvals:** Incorporate client feedback and make the required revisions until approval.

Project Assumptions:

- Branding guidelines will be provided by the client.
- We assume that the raw content will be provided by the Client in the form of images, videos, and documentation, and that the client will decide exactly which inputs need to be converted into a WebXR module.

- We assume that the 360° videos and images will be provided by the client, and that you will provide the shoot directions and guidelines.

3.0 Project Timeline:

The timeline is to be finalized, tentatively planned for the following week. The first delivery is expected within 3–4 weeks, with interim progress updates to be shared with the client during the development phase. Approximately 2 weeks will be allocated for incorporating client feedback.

4.0 Payment Milestone

- 30% – Upon project kickoff
- 30% – Upon first delivery
- 40% – Upon Gold sign-off,(following the delivery and written acceptance of the Gold version of the module by the client)

The vendor payments will be made only after we have received our payments from the client.